

ADDENDUM #1

KALAMAZOO DDA PARCS UPGRADE



WALKER
PARKING CONSULTANTS

20-1719.00

2121 Hudson Avenue
Kalamazoo, MI 49008

DATE SENT: November 30, 2016

Office: 269.381.6080
Fax: 888.502.5726
www.walkerparking.com

DISTRIBUTION LIST

NAME	COMPANY	E-MAIL
Tim Breuning	Light & Breuning	tbreuning@LBpark.com
John Potter	Light & Breuning	japotter@LBpark.com
Jeff Robertson	Windemuller	jrobertson@windemuller.us
Pete Carlson	Windemuller	pcarlson@windemuller.us
Tom Neff	Traffic & Safety	tomn@trafficandsafety.com
Jeff Timar	Traffic & Safety	jefft@trafficandsafety.com
Keith Hay J,	Traffic & Safety	keithj@trafficandsafety.com
Lazar Milanov	HUB Parking Technology	lazar.milanov@hubparking.com
John Bambey	Signature Control Systems	jbambey@signaturecontrols.com
Dianne Zemba	WPS	dzemba@wps-us.com
Jason Wiitala	Harvey Electronics	jason@harveyec.com

The above referenced Addendum follows.

The attention to bidders submitting proposals for the above project is called to the following addendum to the specifications and drawings. The items set from herein, whether of omission, addition, substitution or clarifications are all to be included in and form part of the proposal submitted. This addendum shall take precedence or provide clarification.

The number of this addendum must be entered in the appropriate space on page 5 of the IFB.

-
1. Deadline for questions is extended until Tuesday, December 6, 2016 @ 5:00 pm EST.
 2. Addendum #2 will include an updated Bid Tab located in IFB Section II "Bid and Award" #2 Base Bid Items.
 3. Strike language in Specification Section 111233.(1.10).B.6.b on page 13.

~~"Work Station, local controllers (RCS and ACS) with 30 minutes of back-up battery power."~~

4. Information on prevailing wage rates can be found at

http://www.michigan.gov/lara/0,4601,7-154-59886_27706---,00.html

5. Due to the unknown status of Ramp #4, this facility is hereby considered an alternate phase I of the project. Completion of the PARCS upgrade at this facility is unknown at this time. No equipment shall be ordered for this facility until confirmed with the DDA.

ADDENDUM #1

KALAMAZOO DDA PARCS UPGRADE



WALKER
PARKING CONSULTANTS

20-1719.00

However, pricing should still be proposed in accordance with the terms and details of the IFB.

6. Central City Parking and the DDA have used the following electrical and masonry contractors in the past at the parking facilities:

Concrete

- | | | |
|--------------------|----------------------|--------------|
| 1. Jake's Concrete | Jake | 269-345-2259 |
| 2. Kalleward Group | JD or Gary Kalleward | 269-372-7300 |

Electrical

- | | | |
|---------------------|--------------|--------------|
| 1. IC Electric | Mike Huffman | 269-998-3298 |
| 2. Hi-Tech Electric | Chad Hunt | 269-323-1111 |
| 3. Webster Electric | Ron Webster | 269-388-3110 |

Additional companies may also be found on the city of Kalamazoo website under Projects Awarded:

<http://www.kalamazoocity.org/contracts-awarded>

The DDA of Kalamazoo and City are not responsible for the performance and integrity of the above companies.

End of Addendum